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DELANO UNION SCHOOL DISTRICT 

REQUEST FOR QUALIFICATIONS #2024-005 R-1 

DESIGN BUILD SERVICES FOR 

DISTRICT-WIDE HVAC DESIGN AND REPLACEMENT PROJECT 

 

Delano Union School District (“District”) is seeking to prequalify design-build entities  

interested in submitting proposals for all assessment, design, maintenance, repair, and 

construction services for the ESSER Funded Districtwide Heating, Ventilation and Air 

Conditioning Design and Replacement Project (“Project”), in accordance with Education 

Code section 17250.10 et seq. Only respondents that have been prequalified by the District in 

response to the previous RFQ #2024-005 or this Request for Qualifications (“RFQ”) will be eligible to 

submit proposals in response to the District’s subsequent Request for Proposals (“RFP”) for the 

Project. 

Respondents to this RFQ shall submit a fully completed and sealed Statement of Qualifications 

(“SOQ”) Questionnaire, using the District’s standard prequalification template for design-build 

projects, as further described herein, to: 

 

Delano Union School District 

1405 12th Avenue 

Delano, CA 93215 ATTN: Sandra Rivera 

RFQ # 2024-005 R-1 

 

ALL SOQ Questionnaires are DUE BY 2:00 P.M. ON THURSDAY, June 27, 2024. Oral, 

telegraphic, facsimile, telephone, or email SOQs will not be accepted. SOQs received after 

this date and time will not be accepted and will be returned unopened. 

District reserves the right to waive irregularities and omissions in the information contained 

in any SOQ Questionnaire, and to make all final determinations. District may use other sources 

of information outside of the SOQs to investigate respondents or to verify answers. 

Each SOQ Questionnaire must be certified under penalty of perjury by the respondent. If any 

information provided by a respondent becomes inaccurate, the respondent must immediately 

notify District and provide updated, accurate information in writing, under penalty of perjury. 

District reserves the right to suspend or rescind prequalification at any time based on 

subsequently learned information. 

A copy of the RFQ, which includes the Prequalification Questionnaire as APPENDIX B and 

any addendums will be posted on the District’s website: 

https://www.duesd.org/domain/199 

Questions regarding this RFQ may be directed in writing to the Assistant Superintendent of 

Business Services, Sandra Rivera at srivera@duesd.org, and must be submitted on or by 4:00 

P.M. on Tuesday, June 18, 2024. 
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I. RFQ SCHEDULE SUMMARY 

The District may change the dates on this schedule without prior notice. 
 

DEADLINE ACTION ITEM 

 June 13, 2024 Release of RFQ. 

 June 18, 2024 at 4:00 p.m. Last day to receive written questions on 

RFQ from respondents. 

June 20, 2024 Last day for District to issue addenda or 

answer questions for RFQ. 

 June 27, 2024 at 2:00 p.m. Deadline for submissions in response to 

RFQ. 

July 5, 2024 Notice to prequalified respondents. 

  July 5, 2024 Release of RFP to prequalified 

respondents. 

 

II. PROJECT DESCRIPTION AND SCOPE OF SERVICES 

A. District-Wide Heating, Ventilation and Air Conditioning Project 

 The services sought by this RFQ include all services necessary to design and construct 

the Project.  This includes full design services, scheduling, estimating, value 

management, general contracting during the construction phase, building commissioning 

and project close out, including certification by the Division of the State Architect (DSA) 

in compliance when applicable, and the training of maintenance personnel as applicable 

to each portion of the work.  The design and construction must comply with the 

requirements of all applicable local, state and federal agencies, including DSA and the 

California Department of Education (CDE).  The Design Build Entities (DB-Es) shall work 

with state and local agencies including DSA to obtain approvals in increments that 

facilitate the schedule. 

 DB-Es shall design and build, as authorized by Education Code section 17250.10 et 

seq., the HVAC Design and Replacement Project.  Nothing in this RFQ is intended nor 

should be interpreted as contravening the provisions of the Education Code.  The DB-E 

shall be fully knowledgeable of, and shall comply with, the provisions of Education Code 

17250.10, et seq., including but not limited to the use of Qualified Workforces. 
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B. Design-Build Services 

The DB-E will provide all necessary design, engineering, management, labor, materials, tools., 

equipment, supplies and related services for planning and development of high efficiency 

HVAC equipment at multiple sites for unit ventilators and chillers listed in APPENDIX A.  

Final counts will be determined by the selected DB-E team and the district.  All work will be 

done on active school  sites and may require alternative work schedules and other means and 

methods.  Please see Exhibit A for the full description of the Project scope.  

The selected Design/Builder must be appropriately licensed and registered in the State of 

California for design and construction services as needed to complete the Project. In addition, 

the selected Design/Builder shall have experience with both design and construction of public 

school facilities and in working with the , the Division of the State Architect (“DSA”), and Title 

24 of the California Code of Regulations. 

The selected Design/Builder must be registered with the Department of Industrial Relations 

(“DIR”) as required by law. The selected Design/Builder will be required to comply with the 

Labor Code prevailing wage requirements, skilled and trained workforce requirements, and 

the District’s bonding and insurance requirements. The selected Design/Builder shall be 

required to work cooperatively with District staff, the Governing Board, all other technical 

consultants, the project inspector, and any program and/or construction manager, if any, 

retained by the District for the Project, and the community, to facilitate timely and professional 

completion of the Project. 

III. DESIGN-BUILD PROCUREMENT PROCESS 

Pursuant to Education Code section 17250.25, the District’s procurement of a Design/Builder 

will follow two (2) phases: 

1. Prequalification – First, by this RFQ, the District will prequalify respondents using a 

standard template request for statements of qualifications, attached hereto as 

Appendix B. The significant factors the District reasonably expects to consider in 

evaluating qualifications are identified in Section VIII, below. 

a. A Design/Builder shall not be prequalified or shortlisted unless it agrees to be 

bound by:  an enforceable commitment to the school district that the entity and 
its subcontractors at every tier will use a skilled and trained workforce to perform 
all work on the project or contract that falls within an apprenticeable occupation 
in the building and construction trades, in accordance with Chapter 2.9 
(commencing with Section 2600) of Part 1 of Division 2 of the Public Contract 
Code. ( 

2. Design-Build Proposals – Second, the District will issue an RFP, inviting only 

prequalified respondents to submit sealed proposals for the Project. The District will 

use a best value selection method for evaluating proposals. The procedure for final 

selection will be as follows: 

a. The District will evaluate responsive proposals using only the criteria and 

selection procedures specifically identified in the RFP. 

b. At a minimum, the RFP criteria will include, without limitation, the following: 

i. Price 

ii. Technical design and construction expertise 

https://1.next.westlaw.com/Link/Document/FullText?findType=L&originatingContext=document&transitionType=DocumentItem&pubNum=1000219&refType=LQ&originatingDoc=I9d020980987711ed862dd56ce04fa386&cite=CAPCS2600
https://1.next.westlaw.com/Link/Document/FullText?findType=L&originatingContext=document&transitionType=DocumentItem&pubNum=1000219&refType=LQ&originatingDoc=I9d020980987711ed862dd56ce04fa386&cite=CAPCS2600
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iii. Life-cycle costs over 15 or more years 

 

c. The District may, at its discretion, request proposal revisions and hold 

discussions and negotiations with responsive proposers. The RFP will define 

applicable procedures to ensure that discussions or negotiations are conducted 

in good faith. 

d. The District will rank responsive proposers based on a determination of value 

provided, but shall not be required to rank more than three (3) proposers. 

e. The District will award the contract, if at all, to the responsible Design/Builder 

whose proposal is determined by the District to be the best value. 

IV. FULL OPPORTUNITY 

No Respondent will be discriminated against on the basis of race, religious creed, color, 

national origin, ancestry, physical disability, mental disability, reproductive health decision- 

making, medical condition, genetic information, marital status, sex, gender, gender identity, 

gender expression, age, sexual orientation, or veteran or military status in any consideration 

leading to the award of the contract. District also affirmatively ensures that Disadvantaged 

Business Enterprises (“DBE”), Small Local Business Enterprises (“SLBE”), Small Emerging 

Local Business Enterprises (“SELBE”), and Disabled Veterans Business Enterprises (“DVBE”) 

shall be afforded full opportunity to respond to this RFQ. 

V. LIMITATIONS 

This RFQ is neither a formal request for bids, nor an offer by the District to contract with any 

party responding to this RFQ. The District reserves the right to add additional prequalified 

respondents for consideration after distribution of this RFQ, if it is found to be in the best 

interest of the District. All decisions concerning selection of the Design/Builder will be made 

in the best interests of the District. The issuing of a subsequent RFP and awarding of the 

contract pursuant to the subsequent RFP, if at all, is at the sole discretion of the District. 

The District makes no representation that participation in this RFQ process will lead to an 

award of contract or any consideration whatsoever. The District shall in no event be 

responsible for the cost of preparing any response to this RFQ. 

SOQs submitted by respondents are not public records and are not open to public inspection. 

All information provided will be kept confidential to the extent permitted by law. The contents, 

however, may be disclosed to third parties for purpose of verification or investigation. State 

law requires that the names of respondents applying for prequalification status shall be public 

records subject to disclosure. 

VI. RESTRICTIONS ON LOBBYING AND CONTACTS 

From the period beginning on the date of the issuance of this RFQ and ending on the date of 

the award of the contract, no person or entity submitting in response to this RFQ, nor any 

officer, employee, representative, agent, or consultant representing such a person or 

entityshall contact through any means or engage in any discussion regarding this RFQ, the 

evaluation or selection process/or the award of the contract with any member of the District, 

Governing Board, or selectin committee members.  Any such contact shall be grounds for the 

disqualification of the respondent submitting a SOQ. 
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VII. PREQUALIFICATION 

Attached hereto as APPENDIX B is the District’s prequalification template. Respondent must 

complete the prequalification template, certify its answers under penalty of perjury, and 

attach all information requested therein. The completed, certified prequalification template, 

together with all attachments, constitutes respondent’s SOQ. 

Each SOQ must be certified under penalty of perjury. If any information provided by a 

respondent becomes inaccurate, the respondent must immediately notify District and provide 

updated and accurate information in writing, under penalty of perjury. 

VIII. EVALUATION 

The District will evaluate all timely submitted SOQs. Each SOQ must be complete. Incomplete 

SOQs will be considered nonresponsive and grounds for disqualification. The District retains 

the sole discretion to determine issues of compliance and to determine whether a respondent 

is responsive and qualified. 

Significant factors the District reasonably expects to consider in evaluating qualifications are 

as follows: 

 All required licenses and registration to design and construct the Project, with no 

recent revocations or suspensions; 

 Established performance history, including an absence of criminal or civil violations or 

significant disputes; 

 Capacity to obtain required bonds and insurance of the Project; 

 Design expertise and experience; 

 Construction expertise and experience; 

 Acceptable safety record; 

 Enforceable commitment to use a skilled and trained workforce for the Project, as 

applicable; and 

 Financial capacity to complete the Project. 

District may use other sources of information outside of the SOQs to investigate respondents 

or verify answers. District’s investigation may extend beyond contacting project references 

identified in SOQs. 

After completing its evaluation, the District will notify respondents selected for 

prequalification. 
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IX. FINAL DETERMINATION 

Prequalification is at the sole discretion of the District. The District reserves the right to waive 

irregularities and omissions in the information contained in any SOQ, and to make all final 

determinations. The District further reserves the right to suspend or rescind prequalification 

at any time based on subsequently learned information. 

The District makes no representation that participation in this RFQ process will lead to an 

award of contract or any consideration whatsoever. The District reserves the right to seek 

proposals from or to contract with any firm not participating in this process. The District shall 

in no event be responsible for the cost of preparing any SOQ or other response to this RFQ. 
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APPENDIX A 

PROJECT DESCRIPTION 

The DB-E shall provide all installations services for HVAC Replacement projects including 

all necessary labor, materials, tools, equipment, supplies, construction management, 

installation, construction and training services. 

The Scope of Work for the DB-E includes but is not limited to: 

 

 Architectural and engineering design services 

 Permitting approvals from local and state agencies 

 Payment of all fees and costs associated with design and construction excepting 

cost of inspection and testing, which shall be borne by the owner 

 General Contracting 

 Project Management 

 Construction 

 Utility payment and coordination, if applicable 

 Commissioning of systems and equipment 

 Coordination of all test and inspection services 

 Board Meeting attendance (not anticipated, but may be required) 

 Coordination and scheduling work of Team and others providing services to design 

and construct the project 

 Insurance and bonding, inclusive of professional liability and Builders’ Risk 

 Fingerprinting compliance and provision of security badges or other means of 

identification for all Team members requiring site access once site is available to 

students 

 Coordination with Owner and District representatives 

 Training and turnover of project to District Maintenance including comprehensive 

binder identifying product warranties, operation and maintenance manuals and 

submittals as well as an Excel tabe of all units, model and serial numbers and 

other reasonable details as will be mutually determined. 

 Conformance to all local, state and federal laws and regulations 

The total not to exceed budgeted amount for the Project is $4,330,166.  The project may 

be funded by Elementary and Secondary School Emergency Relief Program Funds (ESSER 

Funds).  The Form of D-B Contract  will include mandated federal contracting provisions 

that will be applicable if the District uses ESSER funds.  The selected DB-E shall be 

required to comply with all laws applicable to ESSER funds and when performing services 

for the Project.   

All costs must be encumbered by September 30, 2024.  The estimated completion date is 

December 15, 2024. 

The estimated unit counts for the Project are listed below in APPENDIX A. As part of 

the Project, the selected Design/Builder will perform an updated unit count. If the unit 

count differs from that stated below, the Project will utilize the lower number between the 

actual count and the count stated below. 
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SCOPE OF WORK 

 

All design, labor, material, and equipment necessary to remove and replace 137 HVAC 

Units at ten (10) School District sites.  The school sites for the Project are listed below. As 

part of the Project, the selected Design/Builder will perform an updated unit count. If the 

unit count differs from that stated below, the Project will utilize the lower number between 

the actual count and the count stated below. 

 

The District is seeking to replace the existing CARRIER units with CARRIER units (or 

equivalent) and existing BARD units with BARD units (or equivalent). 

 

The District is requiring that all units be installed on or before December 15, 2024, with 

minimal disruption to school sites.  On-site work shall be completed during non-school 

hours when classes are in session. 

 

The design build contractor shall provide and install BMS Controllers on replacement units.  

Units with existing ASI Model 8655 to be replaced with ASI Model 9100.  Units with 

existing Model 8540 to be replaced with ASI Model 9520. 

 

 

 

School/District Sites: 

Albany Park School 235 W. 20th Ave, Delano, CA 93215 

 

Cecil Avenue Math & Science Academy 1430 Cecil Ave., Delano, CA 93215 

Del Vista Math & Science Academy 710 Quincy St., Delano, CA 93215 

District Office 1405 12th Ave., Delano, CA 93215 

Fremont School 1318 Clinton St., Delano, CA 93215 

Morningside School 2100 Summer Dr., Delano, CA 93215 

MOT- Central Kitchen 1205 Ellington St., Delano, CA 93215 

Nueva Vista Language Academy 120 Garces Hwy, Delano, CA 93215 

Princeton Street School 1959 Princeton St., Delano, CA 93215 

 

Terrace Elementary School 1999 Norwalk St., Delano, CA 93215 



 

 

 

Delano Union School District 

RFP# 2024-005 R-1 Districtwide HVAC Design & Replacement Unit List 

Line 
Item 

Site or Department Location Unit Type Manufacturer Configuration Model # Serial # Tons Installation 
Year 

1 
Albany Park School CR 17  WMHP INTERTHERM SD PWY042KCRXA08 

DATE CODE: 88 AG 
17 01 3.5 1988 

2 
Albany Park School M/M 18  WMHP INTERTHERM SD PWY042KCRXA09 

DATE CODE: 88 AG 
17 02 3.5 1988 

3 
Albany Park School CR 19  WMHP INTERTHERM SD PWY042KCRXA10 

DATE CODE: 88 AG 
17 03 3.5 1988 

4 
Albany Park School CR 20  WMHP INTERTHERM SD PWY042KCRXA11 

DATE CODE: 88 AG 
17 04 3.5 1988 

5 
Albany Park School CR 21 WMHP INTERTHERM SD PWY042KCRXA12 

DATE CODE: 88 AG 
17 05 3.5 1988 

6 
Albany Park School CR 23  WMHP MARVAIR SD 

AVP60HPA10NB-
1000 GJ18355 5 1998 

7 
Albany Park School CR 24  WMHP BARD SD WH482-A10VX4XXX 149L961036475-02 4 1996 

8 
Albany Park School CR 28 (9) WMHP BARD SD WH482-A10VX4XXX 149M961050985-02 4 1996 

9 
Albany Park School CR 10 WMHP BARD SD N/A N/A 5 1998 

10 
Albany Park School CR 12 WMHP MARVAIR Wall Mount 

AVP60HPA10NB-
1000 CI GJ18319 5 1998 

11 
Albany Park School CR 15 WMHP INTERTHERM Wall Mount PWY042KCRXA 08 88 DC 05 01 3.5 1998 

12 
Albany Park School CR 14 WMHP INTERTHERM Wall Mount PWY042KCRXA 08 89 JN 20 02 3.5 1989 

13 
Albany Park School CR 25 HP BARD Wall Mount WH482-A10VX4XXX 149M961050987-02 4 1996 

14 
Albany Park School CR 27 HP BARD Wall Mount WH482-A10VX4XXX 149L961036429-02 4 1996 

15 
Albany Park School MPR PKG GE BRYANT DF 581BPV072072AJ 3001G244283 6 2001 



 

16 
Albany Park School MPR PKG GE BRYANT DF 581BPV072072AJ 3101G23219 6 2001 

17 
Albany Park School MPR PKG GE BRYANT DF 581BPV072072AJ 3101G23222 6 2001 

18 
Albany Park School MPR PKG GE BRYANT DF 581BPV072072AJ 3101G23220 6 2001 

19 
Albany Park School MPR PKG GE BRYANT DF 581BPV072072AJ 2801G22192 6 2001 

20 
Albany Park School MPR PKG GE BRYANT DF 581BPV072072AJ 2801G22188 6 2001 

21 
Albany Park School CR2 WM GE BARD UF WG481-ANCVX4XXX 236M001531120-1 4 2000 

22 
Albany Park School CR1 WM GE BARD UF WG481-ANCVX4XXX 236M001531124-1 4 2000 

23 
Albany Park School Pre-K WMHO BARD Wall Mount     4   

24 Cecil Ave Math & 
Science Academy CR 30 (21) PKG/GE CARRIER DF 48HJM004---641-- 4301G22199 3 2001 

25 Cecil Ave Math & 
Science Academy 

RESOURCE 
(22) PKG/GE CARRIER DF 48HJL006---641-- 4301G22091 5 2001 

26 Cecil Ave Math & 
Science Academy 

LIBRARY 
(23) PKG/GE CARRIER DF 48HJD008---641-- 3001G32371 7.5 2001 

27 Cecil Ave Math & 
Science Academy CR 10 (24) PKG/GE CARRIER DF 48HJL005---541-- 3801G24908 4 2001 

28 Cecil Ave Math & 
Science Academy CR 11 (25) PKG/GE CARRIER DF 48HJL005---541-- 1301G20316 4 2001 

29 Cecil Ave Math & 
Science Academy CR 42 Condenser CARRIER   38CKC048520 2000E22385 4 2000 

30 Cecil Ave Math & 
Science Academy CR 42 Furnace CARRIER UF 58PAV090-16 1800A51383 4 2000 

31 Cecil Ave Math & 
Science Academy CR 41 Condenser CARRIER   38AK-007---511 0300G00229 6 2000 

32 Cecil Ave Math & 
Science Academy CR 41 

Twinned 
Furnace CARRIER UF 58PAV090-16 1600A01240 3 2000 

33 Cecil Ave Math & 
Science Academy CR 41 

Twinned 
Furnace CARRIER UF 58PAV090-16 1600A1578 3 2000 

 



 

34 Cecil Ave Math & 
Science Academy CR 28 

WM PKG 
HP BARD SD WH602-A10VX4XXX 153P971184609-02 5 1997 

35 Cecil Ave Math & 
Science Academy CR 27 

WM PKG 
HP BARD SD WH602-A10VX4XXX 153P971184614-02 5 1997 

36 Cecil Ave Math & 
Science Academy CR 13 

WM PKG 
HP INTERTHERM SD PWY042KCRXA-08 no serial 3.5 1989 

37 Cecil Ave Math & 
Science Academy CR 12 

WM PKG 
HP INTERTHERM SD PWY042KCRXA-08 no serial 3.5 1989 

38 Cecil Ave Math & 
Science Academy CR 26 PKG/GE CARRIER SD 

No Nameplate data, 
assume same as unit 
below   3 2001 

39 Cecil Ave Math & 
Science Academy 

STAFF 
LOUNGE PKG/GE CARRIER SD 48HJM004---641-- 4301G22202 3 2001 

40 Cecil Ave Math & 
Science Academy ADMIN. 

Served by 
boiler/chiller CARRIER DF 50HJ-012---661-- 4801G50327 10 2001 

41 Cecil Ave Math & 
Science Academy MUSIC 

Served by 
boiler/chiller CARRIER DF 50HJ-008---631-- 4901G20517 7.5 2001 

42 Cecil Ave Math & 
Science Academy CR 7 

Served by 
boiler/chiller CARRIER SD 50HJ-006---631-- 5001G30085 5 2001 

43 Cecil Ave Math & 
Science Academy CR 6 

Served by 
boiler/chiller CARRIER SD 50HJ-006---631-- 4501G50231 5 2001 

44 Cecil Ave Math & 
Science Academy 11B PKG/GE CARRIER DF 48HJD005---531-- 1301G20317 4 2001 

45 Cecil Ave Math & 
Science Academy 11A PKG/GE CARRIER DF 48HJD005---531-- 3801G24909 4 2001 

46 Cecil Ave Math & 
Science Academy CR 60 PKG GE CARRIER DF 48HJD006---641-- 4602G20120 5 2002 

47 Cecil Ave Math & 
Science Academy CR 61 PKG GE CARRIER DF 48HJD006---641-- 4602G20121 5 2002 

48 Cecil Ave Math & 
Science Academy 

GYM 
OFFICES PKG GE CARRIER DF 48HJD004---641-- 4602G20044 3 2002 

49 Cecil Ave Math & 
Science Academy 

GYM 
OFFICES PKG GE CARRIER DF 48HJD004---641-- 4602G20045 3 2002 

50 Cecil Ave Math & 
Science Academy AUDITORIUM PKG GE CARRIER SD 48HJL005-641- 4101G22343 4 2001 

51 Del Vista Math & 
Science Academy CR 28 BARD BARD N/A 

ODU: 38CKC024320 
IDU: 58PAV045---16112 
GAS Heat 

ODU: 1798E12656 
IDU: 3296A10749 2 

ODU: 1998 
IDU: 1997 



 

52 Del Vista Math & 
Science Academy CR 29 

WM PKG 
HP MARVAIR SD 

AVP60HPA10NB-1000 
CI GJ18346 5 1998 

53 Del Vista Math & 
Science Academy CR 30 

WM PKG 
HP BARD SD N/A N/A 4 1998 

54 Del Vista Math & 
Science Academy CR 31 

WM PKG 
HP BARD SD N/A N/A 4 1998 

55 Del Vista Math & 
Science Academy CR 27 

WM PKG 
HP BARD SD WH602-A10VX4XXX 153P971185057-02 5 1997 

56 Del Vista Math & 
Science Academy CR 26 

WM PKG 
HP MARVAIR SD 

AVP60HPA10NB-1000 
CI GJ18361 5 1998 

57 Del Vista Math & 
Science Academy CR 25 

WM PKG 
HP MARVAIR SD 

AVP60HPA10NB-1000 
CI GJ18374 5 1998 

58 Del Vista Math & 
Science Academy Child Care 1 

WM PKG 
HP MARVAIR SD     5 1998 

59 Del Vista Math & 
Science Academy Pre-K 

WM PKG 
HP BARD SD WH602-A10VX4XXX 153J961019238-02 5 1996 

60 Del Vista Math & 
Science Academy Fitness Room 

WM PKG 
HP MARVAIR SD AVP42HPA050NB   3.5 1998 

61 Del Vista Math & 
Science Academy DCPR 2 PKG HP MARVAIR SD     5 198 

62 Del Vista Math & 
Science Academy DCPR 6 PKG HP MARVAIR SD AVP60HPA10NB GJ18358 5 1998 

63 Del Vista Math & 
Science Academy DCPR 11 PKG HP MARVAIR SD AVP60HPA10NB GJ18332 5 1998 

64 
District Office    

TECH 

PKG GE 

ICP DF PGAA60D1K4 L9706 45919 

5 1999 

65 
District Office    

FACILITIES 
SPLIT HP 

CARRIER CONDENSER 

ODU: 38CKC060300 
IDU:CK3BXA060024AAA
A 

ODU: 3100E20239       
IDU: 4800X41830 

5 2000 

66 
District Office    

FACILITIES 
SPLIT HP 

CARRIER CONDENSER 

ODU: 38CKC060300 
IDU:CK3BXA060024AAA
A 

ODU: 3200E15674      
IDU: 4800X41832 

5 2000 

67 Fremont School 
CR 32  

PKG/GE 
YORK DF/SD D1EG060N08246BDB NCCM018189 

5 1989 

68 Fremont School 
CR 31  

PKG/GE 
YORK DF/SD D1EG060N08246BDB NCCM018193 

5 1993 

69 Fremont School 
CR 30  

PKG/GE 
YORK DF/SD D1EG060N08246BDB UNREADABLE 

5 1989 



 

70 Fremont School 
ADMIN 

PKG GE 

YORK DF D1EG048N06246BDB NBCM014500 

4 1994 

71 Fremont School 
ADMIN 

PKG GE 

YORK DF 04CG076N08246BDB NBCM014098 

6 1994 

72 Fremont School 
L-Lounge 

PKG GE 

YORK SD D1GA024N032060   2 

1993 

73 Fremont School 
CR 35 

WM PKG 
HP BARD SD WH482-A10VX4XXX 149L971151036-02 

4 1997 

74 Fremont School 
Psych 

PKG GE 
YORK DF DIGA024N032060 NCBM015840 2 

1993 

75 Fremont School 
BAND 

PKG GE 
YORK DF D4CG036N04146A NBBM010970 

3 1993 

76 Fremont School 
BAND 

PKG GE 
YORK DF D4CG036N04146A NBBM010956 

3 1993 

77 Food Services 
Kitchen Office 

PKG GE 
CARRIER DF 48HJL005---651-- 4002G30322 

4 2002 

78 MOT 
Front Office 

PKG GE 
CARRIER DF 48HJD006---331-- 4498G20577 

5 1998 

79 MOT 
Trailer 

WMHP 
BARD SD WA361-10XX4XXX 125F981230115-01 

3 1998 

80 MOT  
Lounge 

PKG GE 
CARRIER SD 48HJD005---331-- 3098G20635 

4 1998 

81 MOT 
Office 

PKG GE 
ICP SD PGAD24B1K6 L002866639 2 

2000 

82 
Morningside 
School CR 21 

PKG/GE 
CARRIER DF 48GSN060090301-- 1101G10045 

5 2001 

83 
Morningside 
School CR 20 

PKG/GE 
CARRIER DF 48GSN060090301-- 3900G10004 

5 2001 

84 
Morningside 
School CR 19 

PKG/GE 
CARRIER DF 48GSN060090301-- 4100G10044 

5 2001 

 

85 
Morningside 
School CR 18 

PKG/GE 
CARRIER DF 48GSN060090301-- 4100G10057 

5 2001 

86 
Morningside 
School CR 6 

PKG GE 
CARRIER DF 48HJD005---631-- 4499G20320 

4 1999 

87 
Morningside 
School CR 7 

PKG GE 
CARRIER DF 48HJD005---631-- 4699G20288 

4 1999 



 

88 
Morningside 
School CR 9 

PKG GE 
CARRIER DF 48HJD005---631-- 4499G20312 

4 1999 

89 
Morningside 
School CR 8 

PKG GE 
CARRIER DF 48HJD005---631-- 4699G20298 

4 1999 

90 
Morningside 
School CR 10 

PKG GE 
CARRIER DF 48HJD005---631-- 4499G20311 

4 1999 

91 
Morningside 
School CR 11 

PKG GE 
CARRIER DF 48HJD005---631-- 4499G20309 

4 1999 

92 
Morningside 
School CR 13 

PKG GE 
CARRIER DF 48HJD005---631-- 4499G20329 

4 1999 

93 
Morningside 
School CR 12 

PKG GE 
CARRIER DF 48HJD005---631-- 4499G20325 

4 1999 

94 
Morningside 
School Resource 

PKG GE 
CARRIER DF 48HJD007---631-- 4699G20427 

6 1999 

95 
Morningside 
School Office 

PKG GE 
CARRIER DF 48HJD005---631-- 4799G20197 

4 1999 

96 
Morningside 
School Library 

PKG GE 
CARRIER DF 48HJD006---631-- 4799G20313 

5 1999 

97 
Morningside 
School Lounge 

PKG GE 
CARRIER DF 48HJD006---631-- 4799G20323 

5 1999 

98 
Morningside 
School CR 2 

PKG GE 
CARRIER DF 48HJD005---631-- 4799G20195 

4 1999 

99 
Morningside 
School CR 1 

PKG GE 
CARRIER DF 48HJD005---631-- 4499G20323 

4 1999 

100 
Morningside 
School Admin 

PKG GE 
CARRIER DF 48HJD005---631-- 4699G20287 

4 1999 

101 
Morningside 
School CR K1 

PKG GE 
CARRIER DF 48HJD005---631-- 4499G20328 

4 1999 

102 
Morningside 
School CR K2 

PKG GE 
CARRIER DF 48HJD005---631-- 4699G20286 

4 1999 

 

103 
Morningside 
School MPR-Kitchen 

PKG GE 
CARRIER DF 48HJD005---631--   

4 1999 

104 
Morningside 
School CR RSP 

PKG GE 
CARRIER DF 48HJD005---631-- 4799G20200 

4 1999 

105 
Morningside 
School CR 5 

PKG GE 
CARRIER DF 48HJD004---631-- 4699G20227 

3 1999 



 

106 
Morningside 
School CR 4 

PKG GE 
CARRIER DF 48HJD004---631-- 4699G20228 

3 1999 

107 
Morningside 
School CR 3 

PKG GE 
CARRIER DF 48HJD005---631-- 4499G20308 

4 1999 

108 
Nueva Vista 
Language 
Academy CR 46  

WMHP 
BARD SD WH482-A10VX4XXX 

149L961036428-
02 

4 1996 

109 
Nueva Vista 
Language 
Academy CR 43 

WMHP 
BARD SD WH482-A10VX4XXX 

149L971158098-
02 

4 1997 

110 
Nueva Vista 
Language 
Academy CR 44 

WMHP 
BARD SD WH482-A10VX4XXX 

149L971158108-
02 

4 1997 

111 
Nueva Vista 
Language 
Academy CR 16 

WM GAS 
BARD UPFLOW WG481-ANBVX4XXX 236H021739105-1 

4 2002 

112 
Nueva Vista 
Language 
Academy CR 17 

WM GAS 
BARD UPFLOW WG481-ANBVX4XXX 236H021739112-1 

4 2002 

113 
Nueva Vista 
Language 
Academy 

New 
Resource 

PKG GE 
BRYANT DF 581BPV048071AJ-- 4101G22328 

4 2001 

114 
Nueva Vista 
Language 
Academy Lounge 

PKG GE 
BRYANT DF 581PV090125AH-- 2901G33384 

7.5 2001 

115 
Nueva Vista 
Language 
Academy 

New 
Resource 

PKG GE 
BRYANT DF 581BPV048071AJ-- 4101G22332 

4 2001 

116 
Nueva Vista 
Language 
Academy Pre-K 

Bard 
GAS DF 581BPV036071AH-- 2801G24622 

3 2001 

117 
Nueva Vista 
Language 
Academy Office 

PKG GE 
BRYANT DF 581BPV090125AH 1401G30192 

7.5 2001 

118 
Nueva Vista 
Language 
Academy Office 

PKG GE 
BRYANT DF 581BPV048071AH-- 3101G21611 

4 2001 

119 
Nueva Vista 
Language 
Academy MPR 

PKG GE 
BRYANT DF 581BPV072072AJ 3001G24285 

6 2001 

120 
Nueva Vista 
Language 
Academy MPR 

PKG GE 
BRYANT DF 581BPV072072AJ 3101G23216 

6 2001 



 

121 
Nueva Vista 
Language 
Academy MPR 

PKG GE 
BRYANT DF 581BPV072072AJ 2901G23514 

6 2001 

122 
Nueva Vista 
Language 
Academy MPR 

PKG GE 
BRYANT DF 581BPV072072AJ 3001G24287 

6 2001 

123 
Nueva Vista 
Language 
Academy MPR 

PKG GE 
BRYANT DF 581BPV072072AJ 2801G22189 

6 2001 

124 
Nueva Vista 
Language 
Academy MPR 

PKG GE 
BRYANT DF 581BPV072072AJ 2801G22187 

6 2001 

125 
Princeton Street 
School 26 

WM Gas 
BARD UF WG481-ANBVX4XXX 236A021701597-1 

4 2002 

126 
Princeton Street 
School 33 

CONDENSER 
CARRIER   38CK060310 1393E18243 

5 1993 

127 
Princeton Street 
School 33 

Twinned 
Funace CARRIER UF 

1) KGATW0101HSI 
2) KGATW0101HSI 2493E21103 

  1993 

128 
Princeton Street 
School Child care 

WMPH 
EUBANKS SD HW60CS10B1F01A 98A-P80050 

5 1998 

129 
Princeton Street 
School Pre-K 

Wm Pkg HP 
BARD SD WH602-A10VX4XXX 

153J961019237-
02 

5 1996 

130 Terrace School 
CHILD CARE 

WMHP 
MARVAIR SD ?? ?? 

3.5 2001? 

131 Terrace School 
CR 18 

WM GAS 
BARD SD WG481-ANBVX4XXX 236F011629511-1 

4 2001 

132 Terrace School 
CR 17 

WM GAS 
BARD SD WG481-ANBVX4XXX 236H011641615-1 

4 2001 

133 Terrace School 
CR 16 

WM GAS 
BARD SD WG481-ANBVX4XXX 236A021901587-1 

4 2002 

134 Terrace School 
K-3  

WMHP 
BARD SD WH602-A10VX4XXX 

153J961019548-
02 

5 1996 

135 Terrace School 
CR 15 

WMHP 
MARVAIR SD AVP60HPA10NB GJ18359 

5 2001 

136 Terrace School 
CR 14 

WMHP 
MARVAIR SD AVP60HPA10NB GJ18358 

5 2001 

137 Terrace School 
CR 13 

WMHP 
MARVAIR SD AVP60HPA10NB   

5 2001 



   

                              

                  End of Appendix A 


